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3RD FLOOR MECHANCIAL ROOM NW PLAN (Bid

\_ SCALE: 1/8=1"-0"

Option

GENERAL NOTES:

A.

SEE SHEET 1293-70—-MH1.0 FOR HVAC AND INFECTION
CONTROL GENERAL NOTES.

COORDINATE HVAC WORK INDICATED ON THIS DRAWING WITH
PROPOSED PHASING SHUTDOWNS INDICATED ON SHEET
1295-70—-MH1.0. DUCTWORK SHOWN CAN BE PARTIALLY
COMPLETED DURING EACH PHASED OUTAGE BUT MUST BE
CONNECTED FOR OPERATION AT COMPLETION OF EACH OUTAGE

COORDINATE ALL NEW DUCTWORK AND PIPING WITH EXISTING
CONDUIT, RACEWAYS, PIPES AND DUCTWORK. PROVIDE OFFSETS
AND ELBOWS AS REQUIRED FOR DUCT AND PIPE ROUTING.

KEY NOTES:

&

© ©

&

RECONNECT TO NEW COOLING COIL. REFER TO DETAIL 1/M4.1
FOR ALL PIPING COMPONENTS REQUIRED FOR COMPLETE
INSTALLATION. COORDINATE SYSTEM DRAIN AND REFILL WITH VA
FACILITIES ENGINEERS AND ASSIST IN VENTING OUT AS MUCH AIR
AS POSSIBLE DURING START—UP.

PROVIDE NEW CONTROL VALVE, STRAINER, AND ISOLATION VALVE
TO CONNECT NEW STEAM HUMIDIFIER PER DETAIL 8/M4.1.

PROVIDE STEAM TRAP AT FLOOR LEVEL WITH REMOTE STEAM
MONITOR CONNECTED INTO BUILDING AUTOMATION. RECONNECT
TO EXISTING CONDENSATE RETURN ALONG FLOOR.

REPLACE EXISTING 10 HP MOTOR WITH NEW 20 HP PREMIUM
EFFICIENCY MOTOR (refer to electrical drawings for disconnect
and reconnection of power service). MODIFY FRAME AS
REQUIRED FOR MOUNTING OF NEW MOTOR. ALSO PROVIDE NEW
BELTS AND SHEAVES TO INCREASE FAN RPM FROM CURRENT
450 RPM TO A HIGHER ROTATIONAL RATE OF 575 RPM AT
MAXIMUM SPEED. BALANCING CONTRACTOR TO ADJUST TO
LOWER SPEED VIA NEW VFD PROVIDED AND PROGRAM VFD LIMIT
STOP AS REQUIRED TO NOT EXCEED DESIGN AIRFLOW.

PROVIDE TWO(2) VFD FOR THE NEW SINGLE 20 HP RETURN FAN
MOTOR INDICATED. EACH VFD WILL BE REDUNDANT IN CASE OF
DRIVE FAILURE. ELECTRICAL CONTRACTOR SHALL PROVIDE A
MANUAL CHANGE—OVER SWITCH AND WIRE INTO EACH VFD AND
BE CAPABLE OF BEING MANUALLY SWITCHED INTO OPERATION ON
A PERIODIC BASIS TO SWAP ACTIVE VFD CONTROLLER.

PROVIDE NEW CONTROL VALVE, WITH ELECTRONIC DDC ACTUATOR,
FOR EXISTING IFB STEAM COIL. REFER TO CONTROLS SEQUENCE
FOR NEW SENSORS AND PROGRAMMING REQUIRED.
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GENERAL CONTRACTOR AND/OR ALL SUBCONTRACTORS SHALL FIELD VERIFY ALL DIMENSIONS SHOWN ON THESE PLANS AND SHALL BE
RESPONSIBLE FOR VARIATIONS BETWEEN PLAN DIMENSIONS AND ACTUAL FIELD DIMENSIONS. WHERE VARIATIONS ARE FOUND TO OCCUR,
THE CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER IN WRITING PRIOR TO PROCEEDING WITH CONSTRUCTION; NO ADJUSTMENT TO
THE WORK WILL BE MADE WITHOUT THE PRIOR APPROVAL OF THE PROJECT ENGINEER.

GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR GENERAL DEMOLITION INCLUDING REMOVAL OF WALLS, PARTITIONS, DOORS &
CEILING & FLOORS. ANY AND ALL CUTTING OF CONCRETE FLOORS, WALLS OR STRUCTURE SHALL BE THE GENERAL CONTRACTOR’S
RESPONSIBILITY. CORE DRILLING THROUGH CONCRETE WALLS, FLOORS OR STRUCTURE FOR PIPING OR CONDUIT SHALL BE THE
RESPONSIBILITY OF THE SUBCONTRACTOR BY TRADE; FIRESTOPPING OF THESE OPENINGS SHALL BE DONE BY THE RESPECTIVE
SUBCONTRACTOR. REMOVAL OF DEBRIS RESULTING FROM DEMOLITION, CUTTING, AND/OR DRILLING IS THE RESPONSIBILITY OF THE
GENERAL CONTRACTOR. PATCHING AND REPAIR OF CONCRETE WALLS, FLOOR, OR STRUCTURE SHALL BE THE RESPONSIBILITY OF THE
GENERAL CONTRACTOR; THIS WILL BE ACCOMPLISHED UPON COMPLETION OF THE INSTALLATION OF ANY AND ALL UTILITIES INSTALLED
BY THE VARIOUS SUBCONTRACTORS.
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